
2005 CONSTRUCTION ENGINEERING SERVICES for WISDOT 
 

TRANSPORTATION DISTRICT 6 
 

CONSULTANT PACKAGE NO.  1 
 
 Project I.D.  8600-01-72 
 Highway/Street: STH 178 
 Termini/Location: Chippewa Falls-Cornell Road 
  Bob Creek Bridge & Approaches: B-09-0272 
 County: Chippewa 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $250,000-$499,000  
 
Major Items of Work: Concrete, asphalt, crushed aggregate 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: No 
Anticipated Number: N/A 
Required Certification: Yes 
Duties:  All duties required for construction engineering / management. 
 
For more information, contact:  Rick Shermo, Project Development Supervisor at (715) 836-2399, 
richard.shermo@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  2 
 

 Project I.D. #1 8600-03-72 
 Highway/Street: STH 124 
 Termini/Location: Chippewa Falls-Cornell Road 
  CTH S Intersection 
 County: Chippewa 
 Length:  N/A 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: May 10, 2005 
 
 Anticipated Construction Cost:  $750,000-$999,999 
 
 Project I.D. #2 8601-02-72 
 Highway/Street: STH 178 
 Termini/Location: City of Chippewa Falls, Grand Avenue 
  STH 124 South-Kennedy Street 
 County: Chippewa 
 Length:  N/A 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $2,00,000-2,999,999 
 
Major Items of Work: Crushed aggregate, asphalt, concrete, earth work 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Yes 
Duties:  All duties required for construction engineering / management. 
 
For more information, contact:  Rick Shermo, Project Development Supervisor at (715) 836-2399, 
richard.shermo@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  3 
 

 Project I.D. #1 7051-00-75 
 Highway/Street: STH 73 
 Termini/Location: Neillsville-Withee Road 
  Hunt Street-STH 29 
 County: Clark 
 Length:  11.5 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Open to thru traffic 
  Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $2,00,000-$2,999,999 
 
 Project I.D. #2 7837-01-71 
 Highway/Street: Local Road – Sandy Lane 
 Termini/Location: Town of Colby, Sandy Lane 
  Dill Creek Bridge: B-10-0216 
 County: Clark 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #3 7845-01-70 
 Highway/Street: Local Road – #26 Road 
 Termini/Location: Town of Eaton, #26 Road 
  Cawley Creek Bridge: B-10-0194 
 County: Clark 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $0-$99,999 
 
Major Items of Work: Concrete, asphalt, crushed aggregate 
Complexity Level: Medium 
Associated Contracts: N/A 
Restrictions: None 
Project Manager Required: Yes 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Yes 
Duties:  All duties required for construction engineering / management. 
 
For more information, contact:  Rick Shermo, Project Development Supervisor at (715) 836-2399, 
richard.shermo@dot.state.wi.us. 

D6, 17 Packages including 3 FS Construction Master Contracts Page 3  of 18  



CONSULTANT PACKAGE NO.  4 
 

 Project I.D. #1 1022-00-65 
 Highway/Street: IH 94 
 Termini/Location: Eau Claire-Osseo Road 
  Mallard Road-CTH NN 
 County: Eau Claire 
 Length:  8.84 miles 
 Project Type: Roadway maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Open to thru traffic 
  
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
 
 Project I.D. #2 1022-08-64 
 Highway/Street: IH 94 
 Termini/Location: Eau Claire-Osseo Road 
  STH 37-USH 53 
 County: Eau Claire 
 Length:  11.4 miles 
 Project Type: Roadway maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Open to thru traffic 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
Major Items of Work: Concrete, asphalt, crushed aggregate 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: No 
Anticipated Number: N/A 
Required Certification: Yes 
Duties:  All duties required for construction engineering / management. 
 
For more information, contact:  Rick Shermo, Project Development Supervisor at (715) 836-2399, 
richard.shermo@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  5 
 

 Project I.D. #1 7590-00-71 
 Highway/Street: STH 93 
 Termini/Location: Eleva-Eau Claire Road 
  CTH II-Lorch Avenue 
 County: Eau Claire County 
 Length:  N/A 
 Project Type: Bike / Pedestrian Trail 
 Urban and/or Rural: Urban 
 Traffic Control: N/A 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,000 
 
 Project I.D. #2 7590-08-70 
 Highway/Street: STH 93 
 Termini/Location: Eleva-Eau Claire Road 
  CTH II-IH 94 
 County: Eau Claire 
 Length:  1.74 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
 
Major Items of Work: Crushed aggregate, asphalt, concrete, earth work 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Yes 
Duties:  All duties required for construction engineering / management. 
 
For more information, contact:  Rick Shermo, Project Development Supervisor at (715) 836-2399, 
richard.shermo@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  6 
 

 Project I.D.  7630-00-71 
 Highway/Street: STH 29 
 Termini/Location: River Falls-Spring Valley Road 
  Van Buren Road-Cleveland Street 
 County: Pierce 
 Length:  N/A 
 Project Type: Bike / Pedestrian Trail 
 Urban and/or Rural: Urban 
 Traffic Control: N/A 
  
 Letting Date: July 12, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Crushed aggregate, asphalt, concrete, earth work 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Yes 
Duties:  All duties required for construction engineering / management. 
 
For more information, contact:  Robert Anderson, Project Development Supervisor at (715) 833-5361, 
robert.anderson@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  7 
 

 Project I.D. #1 7630-01-71 
 Highway/Street: STH 29 
 Termini/Location: River Falls-Spring Valley Road 
  USH 63-CTH CC 
 County: Pierce 
 Length:  6.86 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Open to thru traffic 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
 Project I.D. #2 7884-01-74 
 Highway/Street: Local Road – 650th Street 
 Termini/Location: Town of Gilman, 650th Street 
  Cave Creek Bridge: B-47-0182 
 County: Pierce 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Crushed aggregate, asphalt, concrete, earth work 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Yes 
Duties:  Assist DOT staff in inspection & materials certification. 
 
For more information, contact:  Robert Anderson, Project Development Supervisor at (715) 833-5361, 
robert.anderson@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  8 
 

 Project I.D. #1 7895-03-73 
 Highway/Street: CTH D 
 Termini/Location: STH 35-USH 10 Road 
  STH 35-USH 10 
 County: Pierce 
 Length:  7.2 miles 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  Letting Date: March 25, 2005 – AUP 
 
 Anticipated Construction Cost:  $500,000-$7,499,999 
 
 Project I.D. #2 7896-03-70 
 Highway/Street: CTH A 
 Termini/Location: STH 35-USH 10 Road 
  Branch Rush River Bridge: P-47-0906 
 County: Pierce 
 Length:  N/A 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $0-$99,999 
 
 Project I.D. #3 7899-01-70 
 Highway/Street: Local Road – 90th Street 
 Termini/Location: Town of Maiden Rock, 90th Street 
  Branch Brunner Creek Bridge: B-47-0185 
 County: Pierce 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Crushed aggregate, asphalt, concrete, earth work 
Complexity Level: Medium 
Associated Contracts: N/A 
Restrictions: None 
Project Manager Required: Yes 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Yes 
Duties:  All duties required for construction engineering / management. 
 
For more information, contact:  Robert Anderson, Project Development Supervisor at (715) 833-5361, 
robert.anderson@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  9 
 

 Project I.D. #1 7884-08-70 
 Highway/Street: CTH B 
 Termini/Location: Village of Spring Valley, McKay Avenue 
  Burkhardt Creek Bridge: B-47-0176  
 County: Pierce 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #2 7210-00-70 
 Highway/Street: USH 63 
 Termini/Location: Ellsworth-Baldwin Road 
  Branch Rush River Bridge: B-55-0125 
 County: St. Croix 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #3 8948-01-72 
 Highway/Street: Local Road – 60th Avenue 
 Termini/Location: Town of Cady, 60th Avenue 
  Eau Galle River Bridge: B-55-0216 
 County: St. Croix 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Concrete, asphalt, crushed aggregate 
Complexity Level: Low 
Associated Contracts: N/A 
Restrictions: None 
Project Manager Required: Yes 
Support Staff Required: No 
Anticipated Number: N/A 
Required Certification: Yes 
Duties:  All duties required for construction engineering / management. 
 
For more information, contact:  Robert Anderson, Project Development Supervisor at (715) 833-5361, 
robert.anderson@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  10 
 

 Project I.D. #1 1559-08-76 
 Highway/Street: STH 64 
 Termini/Location: Houlton-New Richmond Road 
  38th Street-West Apple River 
 County: St. Croix 
 Length:  2.93 miles 
 Project Type: Concrete Paving 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
 
 Project I.D. #2 1559-08-77 
 Highway/Street: STH 64 
 Termini/Location: Houlton-New Richmond Road 
  West Apple River-CTH C 
 County: St. Croix 
 Length:  0.80 
 Project Type: Concrete Paving 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
 
Major Items of Work: Portland cement concrete pavement, asphalt, signing, marking. 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 3 
Required Certification: Yes 
Duties:  All duties required for construction engineering / management. 
 
For more information, contact:  Robert Anderson, Project Development Supervisor at (715) 833-5361, 
robert.anderson@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  11 
 

 Project I.D. #1 1559-08-80 
 Highway/Street: STH 64 
 Termini/Location: Houlton-New Richmond Road 
  110th Street-STH 65 
 County: St. Croix 
 Length:  3.2 miles 
 Project Type: Reconstruction / Structures 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: August 9, 2005 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
 Project I.D. #2 1559-08-82 
 Highway/Street: STH 64 
 Termini/Location: Houlton-New Richmond Road 
  110th Street-145th Street 
 County: St. Croix 
 Length:  3.5 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Both 
 Traffic Control: Combination of road closed & under traffic 
  
 Letting Date: August 9, 2005 
 
 Anticipated Construction Cost:  $12,500,000-$14,999,999 
 
Major Items of Work: Excavation, storm sewer, portland cement concrete pavement, asphalt, 

signing, marking, finishing. 
 
Complexity Level: High 
 
Associated Contracts: N/A 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 3 
Required Certification: Yes 
Duties:  All duties required for construction engineering / management. 
 
For more information, contact:  Robert Anderson, Project Development Supervisor at (715) 833-5361, 
robert.anderson@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  12 
 

 Project I.D. #1 7200-05-70 
 Highway/Street: STH 35 
 Termini/Location: River Falls-Hudson Road 
  Hanley Road Interchange: B-55-0212 
 County: St. Croix 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 
Major Items of Work: Concrete, asphalt, crushed aggregate 
 
Complexity Level: High 
 
Associated Contracts: N/A 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Yes 
Duties:  All duties required for construction engineering / management. 
 
For more information, contact:  Robert Anderson, Project Development Supervisor at (715) 833-5361, 
robert.anderson@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  13 
 

 Project I.D. #1 1610-00-79 
 Highway/Street: STH 13 
 Termini/Location: Medford-Chelsea Road 
  Allman Street-CTH M East 
 County: Taylor 
 Length:  5.4 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Open to thru traffic 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
 Project I.D. #2 8891-01-74 
 Highway/Street: Local Road - Division Drive 
 Termini/Location: Town of Hammel, Division Drive 
  Black River Bridge: B-60-0087 
 County: Taylor 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Concrete, asphalt, crushed aggregate 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Yes 
Duties:  All duties required for construction engineering / management. 
 
For more information, contact:  Rick Shermo, Project Development Supervisor at (715) 836-2399, 
richard.shermo@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  14 
 

 Project I.D. #1 7995-01-92 
 Highway/Street: Local Street -Seymour Road 
 Termini/Location: City of Eau Claire, Seymour Road 
  Andover Avenue-Mc Kinley Road 
 County: Eau Claire 
 Length:  0.24 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 Anticipated Contract Cost: $25,000.00 
 
 Project I.D. #2 7995-01-97 
 Highway/Street: Local Street -Mc Kinley Road 
 Termini/Location: City of Eau Claire, Mc Kinley Road 
  La Salle Street-Northwood Lane 
 County: Eau Claire 
 Length:  0.36 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. #3 7995-02-00 
 Highway/Street: Local Street - La Salle Street 
 Termini/Location: City of Eau Claire, La Salle Street 
  Mc Kinley Avenue-Statz Avenue 
 County: Eau Claire 
 Length:  0.8 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #4 7995-02-03 
 Highway/Street: Local Street – Golf Road 
 Termini/Location: City of Eau Claire, Golf Road 
  Rudolph Road Intersection 
 County: Eau Claire 
 Length:  N/A 
 Project Type: Reconstruction 
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 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. #5 7995-02-06 
 Highway/Street: Local Street – Rudolph Road 
 Termini/Location: City of Eau Claire, Rudolph Road 
  Mitscher Road Intersection 
 County: Eau Claire 
 Length:  N/A 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Concrete, asphalt, crushed aggregate 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Yes 
Duties:  All duties required for construction engineering / management. 
 
For more information, contact:  Rick Shermo, Project Development Supervisor at (715) 836-2399, 
richard.shermo@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  15 
 
 Project I.D.  XXXX-XX-XX 
 Highway/Street: STH’s 
 Termini/Location: N/A 
 County: Eastern Region:  Clark & Taylor Counties 
 Length:  N/A 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: N/A 
  
 Letting Date: N/A 
 
 
Major Items of Work: Full service master contract to provide construction engineering services 

on various highway improvement projects in a 2 County region. 
 
Complexity Level: Low 
 
Associated Contracts: Work orders will be negotiated under this master contract to provide 

engineering services on an as-needed basis. 
 
Restrictions: N/A 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: Varies 
Required Certification: All 
Duties:  Material testing, construction survey & staking, plan modifications created 

by changes in field conditions, construction inspection & construction 
management. 

 
For more information, contact:  Mike Burke, Consultant Coordinator, (715)-836-2067, 
michael.burke@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  16 
 
 Project I.D.  XXXX-XX-XX 
 Highway/Street: STH’s 
 Termini/Location: N/A 
 County: Central Region:  Chippewa & Eau Claire Counties 
 Length:  N/A 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: N/A 
  
 Letting Date: N/A 
 
 
Major Items of Work: Full service master contract to provide construction engineering services 

on various highway improvement projects in a 2 County region. 
 
Complexity Level: Low 
 
Associated Contracts: Work orders will be negotiated under this master contract to provide 

engineering services on an as-needed basis. 
 
Restrictions: N/A 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: Varies 
Required Certification: All 
Duties:  Material testing, construction survey & staking, plan modifications created 

by changes in field conditions, construction inspection & construction 
management. 

 
For more information, contact:  Mike Burke, Consultant Coordinator, (715)-836-2067, 
michael.burke@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  17 
 
 Project I.D.  XXXX-XX-XX 
 Highway/Street: STH’s 
 Termini/Location: N/A 
 County: Western Region:  Dunn, Pierce, Pepin & St. Croix Counties 
 Length:  N/A 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: N/A 
  
 Letting Date: N/A 
 
 
Major Items of Work: Full service master contract to provide construction engineering services 

on various highway improvement projects in a 2 County region. 
 
Complexity Level: Low 
 
Associated Contracts: Work orders will be negotiated under this master contract to provide 

engineering services on an as-needed basis. 
 
Restrictions: N/A 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: Varies 
Required Certification: All 
Duties:  Material testing, construction survey & staking, plan modifications created 

by changes in field conditions, construction inspection & construction 
management. 

 
For more information, contact:  Mike Burke, Consultant Coordinator, (715)-836-2067, 
michael.burke@dot.state.wi.us 
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